STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
07-LA-5-2.0

PROPGOSALS | SSUED 1, 306, 000

ENG NEERS EST 935, 300. 00 AMOUNT UNDER

NUMBER OF Bl DDERS 2
PROGRAM ELEMENTS

Bl DDER | D

931, 781. 00

1, 013, 000. 00

D SUMMARY

IN LOS ANGELES COUNTY AT VARI QUS
LOCATI ONS

REPLACE LOOP DETECTOR

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
FUND TOTAL

3,519. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

10/ 03/ 05
CONTRACT CODE '"H '
9 CONTRACT | TEMS

FEDERAL Al D ACI M X037- (130)E
ACNH- P060- (128) E

TOTAL NUMBER OF WORKI NG DAYS 155

PERCENT UNDER EST 0. 38

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TERNO | NC

15701 HERON AVENUE
LA M RADA CA 90638

TRAFFI C LOOPS CRACKFI LLI NG I NC

946 S EMERALD STREET
ANAHEI M CA 92804

714 228-9631
00862724

FAX 714 228-9635

714 520-4026
00652956

FAX 714 520-4027



07-214604 Bl D245

07-LA-5-2.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CROSSTOVWWN ELECTRI CAL AND DATA | TEM5 7 AND 8
5463 DI AZ STREET
| RW NDALE CA 91706

LOCP MASTERS | NC | TEM 6 ( PARTI AL)
4740 E BRYSON STREET
ANAHEI M CA 92807

SM TH AND SON | TEM 3 ( PARTI AL)
5426 FI FTH STREET
FALLBROOK CA 92028

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC ITEM5 1 AND 4
2522 NMAY ROAD
EL SOBRANTE CA 94803



07-214604
07-LA-5-2.0 SUMMARY OF

09/ 29/ 05
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 3
10/ 03/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CROSSTOMWN ELECTRI CAL AND DATA | NC
5463 DI AZ STREET
| RW NDALE CA 91706

| TEM5 7 AND 8



07-214604 Bl D245

07-LA-5-2.0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 107. 00 1,107. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 21, 986. 00 21,986. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 272,752.00 272,752.00
4 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 400. 00 8, 400. 00
5 861088 MODI FY RAVP METERI NG SYSTEM LS LUWVP SUM 190, 212. 00 190, 212. 00
6 034743 I NDUCTI VE LOOP DETECTCOR ( REPLACEMENT) EA 400 676. 50 270, 600. 00
7 034744 MODI FY COVMUNI CATI ONS SYSTEM LS LUWP SUM 65, 442. 00 65, 442. 00
8 034745 SYSTEM TESTI NG LS LUMP SUM 18, 450. 00 18, 450. 00
9 999990 MOBI LI ZATI ON LS LUVP SUM 82, 832.00 82, 832. 00

TOTAL 931, 781. 00



07-214604 Bl D245

07-LA-5-2.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 29/ 05 10/ 03/ 05
| TEM SECOND
BI D AMOUNT
1 2,500. 00 2500. 00
2 3, 000. 00 3000. 00
3 140, 000. 00 140000. 00
4 2,500. 00 2500. 00
5 425, 000. 00 425000. 00
6 650. 00 260000. 00
7 80, 000. 00 80000. 00
8 15, 000. 00 15000. 00
9 85, 000. 00 85000. 00
TOT 1, 013, 000. 00



